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What to expect with a Mold Remediation Project:

v" Access is key! We will need admission Monday through Friday, 8 am - 5 pm while the project is in progress. Ness is bonded
and insured. It is not necessary for a home owner to be present while the work is being done. If you are comfortable with it,
please make sure we have a house key or garage code for entry. The easier the access is for our technicians, the faster the job
goes!

v All access to the affected areas will be protected by plastic sheeting during work.

v" Mold remediation will typically take 5-7 days and sometimes 5-10 workings days, depending on the scope of work and
scheduling.

v' We don't always schedule for consecutive days. This is a normal part of our process. Fans may need to run an extra day or two
to dry down surfaces and atmosphere. We try to give as much motive as possible but last minute schedule changes can and do
occur.

v Please Note: If a signed contract is returned within 24 hours, we will be able to fit this into the schedule during the week of
Feb. 1% If it can be worked into the schedule earlier, you will be contacted for access.
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RESTORATION PROPOSAL for the Attic at 201 Randall St. Boise, Idaho 83705
Ness, LLC is an IICRC council certified Mold Remediation Contractor, licensed, bonded, and insured with mold and
environmental pollution endorsements.
As requested, the attic was inspected for mold. Remediation will be necessary as there appears to be visible microbial growth on the
roof sheathing and the top cords of the trusses. This is likely due to the lack of proper air flow so we would recommend installing
soffit vents to aid with air circulation.
**Work needs to be performed when outside temperatures are, at least, above 32 degrees. To prevent the treatment from freezing.**

Part 1: Attic Remediation

All access to the attic will be protected during work.

The furnace system is to remain off during the work and for 3 hours after each treatment.

Establish negative air flow. This will be ongoing while the work is performed.

Pull back insulation from area of treatment.

Surface cleaning and abrasion removal, as needed and treat impacted roof sheathing and top cords of the trusses. (See Part 2)

Push back insulation, as needed.

Seal all penetrations that are accessible.

Part 2: 2 Microbial Growth Remediation

1. After containment is set up, then perform surface cleaning and abrasive removal as needed of visible microbial growth on the

before mentioned affected areas. Once mold impacted surfaces are cleaned then, treat the remediated surfaces in the attic with
a non-toxic Microbial Growth Inhibitor.

2. (1) Procedures are established from IICRC S520 Standard and Reference Guide for Professional Mold Remediation. (2) All
work in the attic will be performed using accepted procedures. (3) Respiratory Protection is in accordance with the OSHA
respiratory protection standard (29 CFR 1910.134) for the remediation. Gloves, full-face respirators, p-100 particulate filters,
Tyvek full body suits with hoods and boots.

Photo documentation of work performed is available at the end of the project upon request previous to the start of the project.
4. Disposal of debris.
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Total Labor & Materials Parts 1-2: $2.508.32

Part 3: Optional 3™ Party Certified mold inspector’s visual inspection and documentation for the attic and bathroom.
**Final Clearance Air Testing not included in protocol or scope** ADD to Total: $185.00

Part 4: Install 5-6 soffit vents to aid in air flow. **Please Note**Failure to provide adequate ventilation could impact our 5-year
warranty on the remediation. ADD to Total: $443.26

>> Paid out of closing as long as closing is within 21 days of job completion or 50% down and 50% paid upon completion <<
>>3.5% charge on credit card transactions <<

Parts 1-2 Accepted by: Date
Part 3 Accepted by: Date
Part 4 Accepted by: Date
Please Indicate Payment Schedule: (check option) 50/50 Out of Closing

Please print name:

Douglas A. Ness (CMRS) -Idaho Contractor Registration# RCE-481

Ness LLC give a 5 year limited warranty on no visible microbial re-growth where work is done. Warranty is void if any water or water source
introduced into the area.

Work under this proposal is limited to the items listed. Any additional work will need to be outlined and set out by a separate contract, or
have the contract amended and signed to reflect any additional work desired.




